RFP Attachment 14 — CONTRACT SPECIAL CONDITIONS

IOWA DEPARTMENT OF NATURAL RESOURCES
CONTRACT NUMBER ESD7532KAnde120225

Between
IOWA DEPARTMENT OF NATURAL RESOURCES
And
CONTRACTOR NAME

This Contract was approved by the Environmental Protection Commission on February 21,
2011

IN WITNESS THEREOF, the parties hereto have entered into this Contract on the day and
year last specified below.

DEPARTMENT OF NATURAL RESOURCES

By: Date:
Chuck Gipp
Deputy Director

CONTRACTOR

By: Date:

Contractor Name
Contractor Signatory, Title

For DNR use only:
Instructions: Retain the original contract in the project file and send a hardcopy with the
first invoice.

O This contract has been recorded in the DNR’s central office database. initials
If the box above is not checked, follow the instructions below:
1. Identify the appropriate division:

O Conservation & Recreation O Environmental Services

O Management Services O Director’s Office
Immediately upon obtaining all signatures, scan, fax to 515-281-8895, or mail a signed copy
of the contract for entry into DNR’s central office database. Mailing address: Wallace State
Office Building, Attention: (your respective division coordinator), 502 East 9" Street, Des
Moines, lowa 50319.
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PROFESSIONAL SERVICES
SPECIAL CONDITIONS

This Contract is entered into between the lowa Department of Natural Resources (DNR) and
Contractor Name (Contractor). The parties agree as follows:

Section 1 IDENTITY OF THE PARTIES

1.1 Parties. DNR is authorized to enter into this Contract. DNR’s address is: Wallace State
Office Building, 502 East 9" Street, Des Moines, lowa 50319.

Contractor, a Contractor Legal Entity Type is organized under the laws of the State of State of
Organization and is registered with the lowa Secretary of State. The Contractor’'s address is:
Contractor Address.

1.2 Project Managers. Each party has designated a Project Manager, who shall be
responsible for oversight and negotiation of any contract modifications, as follows:

DNR Project Manager: Tammy Vander Bloemen
DNR Project Manager
Land Quality Bureau/Underground Storage Tank
Section
lowa Department of Natural Resources
502 East 9" Street
Des Moines, lowa 50313-0034
Phone: 515.281.8957
Fax: 515.281.8895
Email: Tammy.Vander Bloemen@dnr.iowa.qov

Contractor Project Manager: Contractor Project Manager Name
Contractor Project Manager Title
Contractor Project Manager Address
Phone: Contractor Project Manager Phone
Fax: Contractor Project Manager Fax
Email: Contractor Project Manager Email

Section 2 STATEMENT OF PURPOSE

2.1 Background. The lowa Department of Natural Resources (DNR), in partnership with the
US Environmental Protection Agency (EPA), is contracting with Contractor to provide the services
necessary to complete the objectives of the LUST Trust Fund Project (Project). The DNR has
identified a group of Leaking Underground Storage Tank (LUST) sites located in lowa where
permanent UST closure, soil excavation, longer term remediation, monitoring or other site
cleanup activities are desirable or where site assessment is necessary to assign a risk
classification and determine what further corrective action is necessary to classify the site as No
Action Required (NAR) under application of DNR rules, 567—Chapter 135 (455B) of the lowa
Administrative Code. The current owner of the property may be unable or unwilling to complete
UST closure, corrective action, environmental assessment or other site cleanup related activities
due to the costs. The owner/operator of the USTs or other responsible party may also be
unknown or unavailable. The Project and will be funded through a federal grant, provided by the
EPA with an emphasis to be placed on monitoring activities.

2.2 Purpose. The purpose of this Contract is to provide the services necessary to complete
the objectives of the LUST Trust Fund Project. Services that will be required are to develop site
specific plans and perform site cleanup activities at sites selected by and assigned to the
Contractor by the DNR and then implementing the planned activities necessary to move LUST
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sites to a “no further action” site classification (NFA). Activities may include permanent closure of
USTs as part of corrective action, Tier 1, Tier 2 and Tier 3 site assessments, DNR approved soil
excavations, free product removal, longer term remediation design and implementation,
monitoring and other site cleanup related activities.

Section 3 DURATION OF CONTRACT

3.1 Term of Contract. The term of this Contract shall be February 23, 2012 through February
22, 2013 unless terminated earlier in accordance with the Termination section of this Contract.
However, this Contract shall not begin until it has been signed by both parties.

3.2 Approval of Contract. If the amount of compensation to be paid by DNR according to the
terms of this Contract is equal to or greater than $25,000.00, then performance shall not commence
unless by February 23, 2012 this Contract has been approved by the Environmental Protection
Commission.

3.3 Extension. DNR shall have the sole option to extend this Contract for subsequent one
year periods, adding up to no more than six years total from the beginning date of the Original
Contract, by executing a signed amendment prior to the expiration of this Contract or any
subsequent contract amendment. The purpose of the five (5) potential one-year extensions is to
utilize additional federal EPA LUST Trust funds should such funds be granted to the DNR for
corrective action at approved LUST sites.

Section 4 DEFINITIONS

“Deliverables” shall mean services to be provided by, or on behalf of, the Contractor pursuant to this
Contract. Deliverables shall include everything produced by the Contractor that is related to the
Tasks, such as reports, meetings, documentation, designs, copy, artwork, data, information,
graphics, images, processes, techniques, materials, plans, papers, forms, studies, modifications,
content, concepts, and all other tangible and intangible works, materials and property of every kind
and nature that are related to the Deliverables.

“Task Milestone Date” shall mean a deadline for accomplishing a Task required by this Contract.

Section 5 STATEMENT OF WORK

5.1 Statement of Work. Contractor shall perform the tasks listed below. The tasks to be
performed must be supervised by an lowa Certified Groundwater Professional. Contractor shall
comply with applicable DNR rules in chapter 567 lowa Administrative Code (IAC) 135. Contractor
shall utilize proper analytical methods and certified laboratories. Contractor shall also comply with
all applicable DNR software, guidance documents, forms, RBCA updates and web postings.

A hard copy of all plans, reports, or other written deliverables must be submitted to DNR even if an
electronic copy is submitted. All deliverables containing analytical data must include a diskette or
electronic file of the required excel spreadsheets for oxygenates MTBE, 1,2-DCA, and EDB. A
copy of the required spreadsheet format is included in Attachments |, J and K.

Contractor shall perform the following tasks. Contractor shall complete its obligations under this
Contract by the Task Milestone Dates set out in the following table:

Obligation Task Milestone Date
Task 1: Develop Site Specific Work Plans, No later than 30 days after project
Schedules, and Budgets for LUST Cleanup assignment by DNR

Activities/Site Safety

Description: Upon submittal of the signed contract, the
Contractor shall prepare site specific work plans,
schedules, and budgets for LUST cleanup work
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activities to be conducted at each site selected by and
assigned to the Contractors by the DNR.

The Contractor shall provide DNR with a schedule of
events which includes the dates the expected events are
to occur during the course of the project. Time
extensions must receive prior approval from DNR.
Good faith efforts will be considered when granting
extensions. Adherence to scheduled start-up duties for
individual tasks and early detection of potential delays
will be considered when determining good faith efforts.
Liguidated damages of $250 per day shall be assessed
beyond the original or extended deadline until all tasks
are completed. The liquidated damages approximate
the reasonable amount of damages to the LUST Trust
Fund Project anticipated by DNR for delays in not
completing the required work on time.

The site specific work plans and budgets should include
a brief summary description of work activities to be
completed, a schedule for the completion of site specific
work activities, and the associated costs. These site
specific plans may include permanent tank/piping
closure activities, Tier 1, Tier 2 and Tier 3 assessment
reports, soil excavation, free product removal, longer
term remediation, receptor removal or replacement, site
monitoring and other site cleanup related activities.
Suggested records to review in preparation of the site
specific LUST cleanup activity plans are DNR tank
records, state and local fire marshal records, Sanborn
maps, air photos, city directories and other historical
records. For sites where activities were completed
under the previous LUST ARRA project, the Contractor
should also review closely the RFP Site List, the most
recent report submitted to DNR and any associated
DNR correspondence, as well as the latest DNR
approved monitoring plan.

The Contractor firm shall be responsible for obtaining
separate site Right of Entry and Indemnity Agreements
from each property owner where the LUST cleanup
activities will be performed. These agreements must be
in place before intrusive site activities are initiated.

The Contractor firm may be responsible for obtaining a
GPS (latitude and longitude) location of each project site
and a before and after photograph of the site.

The Contractor firm shall be responsible for maintaining a
safe job site with operational employees thoroughly
knowledgeable and properly trained in hazards
associated with the removal of USTs and other intrusive
site cleanup activities including, but not limited to,
excavation, drilling, sampling, free product removal, and
remediation system installation, operation, and
maintenance. At a minimum this would include:
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. Obtain signed Right of Entry and Indemnity
Agreement from property owner (See Attachment
E).

. Compliance with OSHA Health and Safety
Standards - 29 CFR 1926/1910.

. Compliance with federal and state regulations
governing the proper storage, removal,
transportation, and disposal of hazardous
materials (liquids/sludges).

. Compliance with state regulations which make it
obligatory to report the release of petroleum
products or hazardous materials.

. Develop site safety plan and make it available for
review by operational employees.

o Instructions on methods to detect hazardous
materials: atmospheric testing/sampling
procedures.

. Health hazards associated with exposure to

hazardous materials.

Instruction for hazardous materials handling.

Personal protective gear.

Respirator training/respiratory protection.

Emergency response procedures

First Aid/CPR

Electrical hazards

. lowa One Call utility notification procedures and
requirements

Task 2: Quality Assurance Project Plans No later than 30 days after contract
execution.

Description: The Contractor firm shall develop a quality
assurance project plan that documents the type and
quality of the data needed for environmental decisions
and describe the methods for collecting and assessing
those data. The quality assurance project plan must be
available for review by DNR upon request. Guidance for
preparation and plan requirements may be found:

EPA Guidance for Quality Assurance Plans---
http://www.epa.gov/quality/gs-docs/g5-final. pdf

EPA Requirements for Quality Assurance Project
Plans-- http://www.epa.gov/quality/gs-docs/r5-
final.pdf
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Task 3: UST Closure No later than 60 days after project
assignment by DNR or other
Description: These activities shall be completed only | negotiated schedule.

when directed by DNR and costs are pre-approved by
the DNR. All permanent underground storage tank
(UST) closures shall be conducted by an lowa
licensed UST remover. A list of lowa licensed UST
removers may be found at:

http://www.iowadnr.gov/portals/idnr/uploads/ust/proftank
removers.pdf?amp;tabid=668

All permanent UST closures shall be conducted
based on current DNR UST Closure guidance and
forms. DNR UST Closure Guidance may be found at:

http://www.iowadnr.gov/portals/idnr/uploads/ust/removal
quide.pdf?amp;tabid=676

DNR UST Closure Forms may be found at:

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/USTOwnersOperators/TankClos
urelnformation.aspx

Tank/Piping Removal. Complete the permanent closure
of regulated USTS in compliance with DNR rules and
guidance. Provide notification of intended UST closure
activity by submitting DNR Form 542-1308 “Notification
of Closure or Change-in-Service” to the DNR at least 30
days before closure activities begin. Internet link:
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421
308.pdf?amp;tabid=676

Secure local permits and notify local fire prevention

departments. Conduct initial site work.

e Provide oral confirmation of closure date to the DNR
field office 24 hours prior to actual closure to confirm
the removal date.

e Perform UST closure activities including proper
removal and disposal of liquids and residues from
the UST system; disconnect and remove all tank
and piping fixtures; purge, clean, remove and
dispose of the UST and piping; conduct organic
vapor analysis and soil and groundwater sampling
(Sampling activity must be supervised by a certified
groundwater professional); ship samples
(refrigerated and protected from freezing during
shipment) to an lowa certified laboratory within 72
hours of collection and instruct the laboratory to
analyze for chemicals of concern as specified in
Chapter 135, IAC and also the following oxygenates:
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA); notify DNR if
contamination is found; backfill and compact tank pit
with inert clay/sand mixture, sand/bentonite mixture,
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or comparable materials which will allow adequate
compaction of reduced settlement (sand alone is not
allowable); plug all temporary monitoring wells;
restoration of surface (Contract will not cover the
replacement of pavement or other hard surface
materials such as concrete or asphalt. Class A road
stone may be used to resurface.).

e Submit a copy of the closure confirmation report
within 45 days of the tank and/or piping removal.
Oxygenates MTBE, EDB and 1,2-DCA will be
included in the Closure Report in separate
spreadsheets (See Attachments I, J and K).

Tank/Piping Filling in Place. Complete the permanent
closure of regulated USTS by Filling in Place in
compliance with DNR rules and guidance. Provide
notification of intended Tank/Piping Filling in Place
activity by submitting DNR Form 542-1308 “Notification
of Closure or Change-in-Service” (indicate Fill In Place
on the form) to the DNR at least 30 days before closure
activities begin. Internet link:
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421
308.pdf?amp;tabid=676 UST systems must be
physically impossible to remove or impair major
structures before the department approves “filling in
place” activities. Piping should be removed if possible
or completely filled with mortar or concrete.

¢ Provide oral confirmation of closure activities to the
DNR field office 24 hours prior to actual sampling or
filling in place procedures.

e Properly remove and dispose of liquids and residues
from the UST system; disconnect and remove all
tank and piping fixtures; purge and clean the UST;
conduct sampling activity of soil and groundwater
(Sampling activity must be supervised by a certified
groundwater professional.); ship samples
(refrigerated and protected from freezing during
shipment) to an lowa certified laboratory within 72
hours of collection and instruct the laboratory to
analyze for chemicals of concern as specified in
Chapter 135, IAC and also the following oxygenates:
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA); notify DNR if
contamination is found; if approved by department,
fill tank with inert material; plug all temporary
monitoring wells; restoration of surface (contract will
not cover the replacement of concrete or asphalt.
Class A stone may be used to resurface.).

e Submit closure report within 45 days of filling in
place.

Task 4: Tier 1 Site Assessment No later than 90 days after project
assignment by DNR.

Description: Complete a Tier 1 site assessment and
submit a report in accordance with DNR rules and
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guidance. Lab analysis shall include chemicals of
concern as specified in Chapter 135, IAC and also the
following oxygenates: MTBE, ethylene dibromide (EDB),
and 1, 2-dichloroethane (1, 2-DCA). Oxygenates
MTBE, EDB and 1,2-DCA will be reported in separate
spreadsheets (See Attachments |, J and K). These
activities will be completed only when directed by DNR
and costs are pre-approved by the DNR. See DNR
website for Tier 1 Site Assessment guidance, software,
documents and forms at:
http://www.iowadnr.gov/InsideDNR/ReqgulatorylL and/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TSiteAssessment/Tierl.aspx

Task 5: Tier 2 Site Assessment No later than 180 days after project
assignment by DNR.

Description: Complete Tier 2 site assessment and
submit a report to the DNR in accordance with Chapter
567--135.10(455B) and Tier 2 site assessment
guidance. Lab analysis shall include chemicals of
concern as specified in Chapter 135, IAC and also the
following oxygenates: MTBE, ethylene dibromide (EDB),
and 1, 2-dichloroethane (1, 2-DCA). Oxygenates MTBE,
EDB and 1,2-DCA will be reported in separate
spreadsheets (See Attachments I, J and K). These
activities will be completed only when directed by DNR
and costs are pre-approved by the DNR. See DNR
website for Tier 2 Site Assessment guidance, software,
documents and forms at:

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TSiteAssessment/Tier2.aspx
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Task 6: Tier 3 Site Assessment No later than 180 days after project
assignment by DNR or within a
Description: Complete a Tier 3 site assessment and | reasonable time designated by
submit a report to the DNR in accordance with Chapter | DNR.

567—135.11(455B) and Tier 3 site assessment
guidance. Lab analysis shall include chemicals of
concern as specified in Chapter 135, IAC and also the
following oxygenates: MTBE, ethylene dibromide
(EDB), and 1,2-dicholoroethane (1,2-DCA). Oxygenates
MTBE, EDB and 1,2-DCA will be reported in separate
spreadsheets (See Attachments 1, J and K). These
activities will be completed only when directed by DNR
and costs are pre-approved by DNR. See DNR website
for Tier 3 Site Assessment guidance, software,
documents and forms at:

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TSiteAssessment/Tier3SRBCA.aspx

Prior to conducting Tier 3 site assessment activities, the | No later than 60 days after project
Contractor shall prepare and submit a Tier 3 Work Plan | assignment by DNR (must be
that includes an evaluation of site specific conditions | completed before Tier 3

which justify the use of a Tier 3 assessment and a | Assessment Report).

description of the type of work or assessment activities
to be conducted.

Task 7: Corrective Action Timeline is project- / activity-
specific: To be determined.
Description: Design and implementation of soil and
groundwater remediation systems as provided in 567
IAC 135.12 will be completed only when directed by
DNR and costs are pre-approved by the DNR. Lab
analysis shall include chemicals of concern as specified
in Chapter 135, IAC and also the following oxygenates:
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA). Oxygenates MTBE, EDB
and 1,2-DCA will be reported in separate spreadsheets
(See Attachments I, J and K). These activities may be
completed under a separate contract when applicable.
The corrective action may include but is not limited to
the following activities:

Soil excavation activities:

e Complete DNR approved soil excavation in
accordance with Chapter 567--135.12(11) an
guidance and submit an excavation report within 45
days.

Corrective Action Design Report

e Prepare a Corrective Action Design Report and
submit the report to the DNR in accordance with
Chapter 567--135.12(455B). See DNR website for
CADR Guidance at:

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/
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UndergroundStorageTanks/LeakingUndergroundTa
nks/LUSTCorrectiveAction.aspx

Free Product Recovery

e Conduct free product recovery and reporting
activities when appropriate in accordance with
Chapter 567--135.7(5)

e Initiate free product removal, assess the extent of
product present, and submit a Free Product
Recovery Assessment Report (FPRAR). FPRARs
which propose removal systems other than hand
bailing or passive skimming systems must be
completed and submitted in a format consistent with
the department’s Corrective Action Design Report.

Receptor Removal and Replacement

¢ Removal of plastic water lines and replacement with
iron in accordance with DNR rules and guidance.

e Removal, plugging and replacement of private
drinking and non-drinking water wells and public
water wells in accordance with DNR rules and
guidance. See private well rules in chapters 567
IAC 38, 39 & 49 as well as public water well rules in
567 IAC 43.3(7).

Institutional Control or Environmental Covenant

e Provide the necessary documentation and obtain
certification letters to support use of a local
ordinance as an institution control as directed by
DNR.

e Conduct all activities, subject to land owner
approval, necessary to obtain and file an
environmental covenant (EC) for the property as
directed by DNR. Contractor shall be responsible
for preparing the EC, filing the EC with the
appropriate county recorder’s office, and providing
DNR with filed copy of the EC.

Task 8: Site Monitoring Timeline is project- /activity-specific:
To be determined.

Description: These activities will be completed only
when directed by DNR and costs are pre-approved by
the DNR.

Complete site monitoring activities when appropriate in
accordance with Chapter 567--135.8. Conduct sample
analyses and submit a Site Monitoring Report. Lab
analysis shall include chemicals of concern as specified
in Chapter 135, IAC and also the following oxygenates:
MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA). Oxygenates MTBE, EDB
and 1,2-DCA will be reported in separate spreadsheets
(See Attachments |, J and K).
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Task 9: Monthly Progress Reports No later than the first day of each
month for the duration of the
Description: The Contractor will be required to submit | contract.

one monthly progress report to DNR on the first day of
each month for the duration of the contract. Contractor
shall use the Monthly Progress Report Example in
Attachment H. The reports shall include information
regarding each specific site and all activities included in
the LUST Trust Fund Project for which they have been
selected, the status and budgets of work completed
and/or pending. Reports shall include the following
elements:

a. The total amount of funds obligated to the Contractor
during the Reporting Period;

b. The amount of funds that were invoiced by the
Contractor during the Reporting Period;

c. A detailed list of all projects or activities for which
funds were expended or obligated, including:

. the name of the project or activity;
. a description of the project or activity;
. an evaluation of the completion status of the

project or activity; and

d. Any other information reasonably requested by the
State of lowa or required by state or federal law or

regulation.

Task 10: No Further Action Certificate No later than 30 days after DNR
accepts and approves No Action

Description: Contractor shall conduct all activities to Required (NAR) site status.

obtain and file No Further Action Certificates as directed
by DNR. Contractor shall be responsible for obtaining
proper legal description and providing to DNR, obtaining
No Further Action Certificate, and filing the certificate
with the appropriate county recorder’s office.
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Task 11: Equipment

Description All equipment acquired by the Contractor | Timeline is project- / activity-
under this contract shall be the property of the state of | specific: To be determined.

lowa. All equipment purchases proposed by the
Contractor which have a per unit cost greater than
$5,000, must have prior written approval by the DNR.
Prior written approval shall be accomplished by the
Contractor submitting a work plan and a specific budget
to the DNR. The work plan and budget shall itemize all
costs involved, including a detailed description of
activities, approximate time to accomplish activities, staff
time, photograph(s) of equipment, and the original cost
of each piece of equipment to be purchased. DNR must
then receive written approval of equipment purchases
which have a per unit cost greater than $5,000 from
EPA. After DNR receives approval from EPA, DNR will
provide the Contractor with written approval for the

purchase.

Contractor shall contact the DNR for prior written Contractor shall contact DNR for
approval for decommission/disposition of equipment. prior written approval for

Prior written approval shall be accomplished by the decommission/disposition of
Contractor by submitting a work plan and a specific equipment no later than 30 days
budget to the DNR. The work plan and budget shall after completion of project.

itemize all costs involved, including a detailed
description of activities, approximate time to accomplish
activities, project management/staff time, photograph(s)
of equipment, and the original cost of each piece of
equipment to be decommission/disposed. DNR must
receive written approval from EPA regarding the
decommission/disposal of all equipment with a per unit
cost greater than $5,000. After the DNR receives
approval and disposition instructions from EPA and
approves the work plan and budget submitted by the
Contractor, the Contractor shall commence the
decommission/disposition of the equipment.

5.2 Non-Exclusive Rights. This Contract is not exclusive. DNR reserves the right to select
other contractors to provide services similar or identical to the Statement of Work described in this
Contract during the term of this Contract.

5.3 Stop Services. In addition to its other remedies described herein, DNR shall have the right
at any time during the Contract term to direct the services of Contractor fully or partially suspended
or stopped, if the Deliverables fail to conform to applicable specifications and requirements in this
Contract. DNR shall give Contractor written notice of a stop work directive. DNR shall provide to
Contractor the reasons for the stop work directive.

5.4 Industry Standards. Services rendered pursuant to this Contract shall be performed in a
professional and workmanlike manner in accordance with the terms of this Contract and the
standards of performance considered generally acceptable in the relevant industry for similar tasks
and projects. In the absence of a detailed specification for the performance of any portion of this
Contract, the parties agree that the applicable specification shall be the generally accepted industry
standard.
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55 Amendments to Statement of Work — Change Order Procedure. Modifications,
deletions and additions may be made to a Statement of Work at any time during the term of this
Contract by mutual written consent of the parties. Any amendment to a Statement of Work shall be
called a Change Order, and the following procedures shall be followed:

5.5.1 Written Request. DNR shall specify in writing the desired modifications to the
same degree of specificity as in the original Statement of Work.

5.5.2 The Contractor’'s Response. The Contractor shall submit to DNR a time and
cost estimate for the requested Change Order within five business days of
receiving the Change Order request.

5.5.3 Acceptance of the Contractor Estimate. If DNR accepts the estimate
presented by the Contractor within five business days of receiving the
Contractor’s response, the Contractor shall perform the modified services subject
to the time and cost estimates included in the Contractor response. The
Contractor’s performance and the modified services shall be governed by the
terms and conditions of this Contract.

5.5.4 Adjustment to Compensation. The parties acknowledge that a Change Order
for this Contract may or may not entitle the Contractor to an equitable adjustment
in the Contractor's compensation or the performance deadlines under this
Contract and that such Change Order may require approval of the Natural
Resource or Environmental Protection Commission.

5.6 Incorporation of Documents. The following documents, and any amendments thereto
existing on the date this Contract is signed by DNR, are incorporated into this Contract by this
reference: (1) the Contractor’s Technical Proposal dated Contractor Technical Proposal Submittal
Date submitted in response to the RFP, attached as Exhibit A; and (2) the Request for Proposal
issued on November 10, 2011 and written responses to bidders’ questions (collectively referred to
as the RFP), attached as Exhibit B and the Contractor’s Cost Proposal dated Contractor Cost
Proposal Date, attached as Exhibit C.

5.7 Preference. In the case of any inconsistency or conflict between the provisions of this
document (including all related schedules and Statements of Work), the RFP or the Contractor’s
Technical and Cost Proposals, the inconsistency or conflict shall be resolved as follows: first, by
giving preference to the provisions of this document (including any Statements of Work); second,
by giving preference to the provisions of the Technical and Cost Proposals; and third, by giving
preference to the provisions of the RFP.

5.9 Subcontracts. The Contractor shall submit to DNR a draft copy of each subcontract
which it intends to enters into with subcontractors for prior review and approval by the DNR. DNR
may also provide the Contractor with standard language that shall be included in each
subcontract.

Any subcontractors and outside associates or consultants required by the Contractor in
connection with the services covered by this contract shall be limited to such individuals or firms
as were specifically identified and agreed to during negotiations, or as specifically authorized by
DNR during the performance of this contract. Any substitutions in or additions to such
subcontractors, associates, or consultants will be subject to the prior approval of DNR.

Section 6 MONITORING AND REVIEW

6.1 Task Milestone Dates. Contractor shall complete its obligations under this Contract by the
Task Milestone Dates set out in Section 5.1.

Failure by Contractor to complete the above-designated portions of its obligations by the Task
Milestone Dates set out herein shall constitute material breach of this Contract by Contractor and
shall be grounds for DNR to immediately terminate this Contract for cause.
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6.2 Review Meetings. Commencing with beginning performance of this Contract, the
Project Managers shall meet monthly to discuss progress made by the Contractor during the
performance of this Contract. The meetings shall occur, either in person or by telephone
conference call, at the following times: second Tuesday of each month at 1:30 pm. Meetings
may be postponed only on a case-by-case basis by mutual written agreement of the parties.

6.3 Monthly Progress Reports. Prior to each review meeting, the Contractor Project
Manager shall provide a Monthly Progress Report based on Task 9 of the Statement of Work and
utilizing the format in Attachment H and listing:

o Accomplishments during the previous period,
Activities planned for the upcoming period,
Tasks completed or Deliverables produced during the previous period,
An updated schedule of upcoming Deliverables,
Any problems or concerns encountered since the last meeting, and
An explanation of any deviations from the financial and hourly expenditures contained in
the Contractor’s Cost Proposal of Contractor Proposal Submittal Date, attached hereto as
Exhibit C.

O O O O O

At the next scheduled meeting after which any party has identified in writing a problem, the party
responsible for resolving the problem shall provide a report setting forth activities undertaken, or
to be undertaken, to resolve the problem, together with the anticipated completion dates of such
activities. Any party may recommend alternative courses of action or changes that shall facilitate
problem resolution.

6.4 DNR and Federal Government right to review and observe. DNR and the Federal
Government shall have the right to review and observe, at any time, completed work or work in
progress. Contractor shall allow the State of lowa or DNR, and where federal funds are involved,
the Comptroller General of the United States, U.S. EPA Inspector General, U.S. EPA
Representative or any other authorized representative of the United States government, without
cost, to inspect its facilities and books and records relating to invoicing and time records for the
purpose of monitoring and evaluating performance of this Contract.

Section 7 COMPENSATION

7.1 Source of Funding. The source of funding for this Contract is the Leaking Underground
Storage Tank Trust Fund Program, 66.805 CFDA.

7.2 Not-To-Exceed Total Amount of Contract. Payment for the work performed by
Contractor according to the terms of this Contract shall not exceed $100,000. Payment shall be
for satisfactory completion of the Statement of Work outlined in this Contract, provided that
Contractor has complied with the terms of this Contract. This Contract shall not guarantee any
minimum usage of Contractor’s services or guarantee any minimum compensation to be paid to
Contractor.

In the event that DNR elects to extend this Contract, payment for work performed by Contractor
shall not exceed $100,000 per 1 year extension. The total amount of this contract, including all
potential extensions, shall not exceed $600,000.

7.3 Retained Amount. DNR shall retain ten percent of the compensation associated with this
Contract to secure the Contractor’s performance under this Contract. The retained amount shall be
payable only upon DNR’s issuance of a written Final Notice of Acceptance.

7.4 Final Notice Acceptance. If DNR concludes, in its sole discretion, that all the Tasks
required by the Statement of Work have been timely completed and all Deliverables required by
this Contract have been satisfactorily completed and delivered, and that the implementation of the
Statement of Work is completed and successfully deployed, then DNR shall issue a written Final
Notice of Acceptance.
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7.5 Budget. The budget for this Contract shall be determined on the following schedule of
Contract Unit Prices which is based on the Cost Proposal prepared for this Contract by the
Contractor dated (place date here) attached as Contract Exhibit C.

Assumptions:

7.5.1 The Contract Unit Prices are established based on the Cost Proposal prepared by the
Contractor, dated (place date here) and any other revised cost proposal approved by DNR as
provided above.

7.5.2 ltis the intent of the parties that the Contract Unit Prices and any revised Contract Unit
Prices will serve as a basis for selection and assignment of projects to the Contractor and
negotiation of site specific project costs. It is the intent of the parties that to the extent unit
prices are applicable to a site specific scope of work, they will be considered as not to exceed
prices. The DNR reserves sole discretion to negotiate final cost terms and conditions on a site
specific basis and reject proposed Contractor budgets.

7.5.3 Change orders for work items not anticipated in the Schedule of Contract Unit Prices
shall be negotiated in advance in accordance with applicable unit prices established in the
Contractor’'s Cost Proposal for project dated (place date here) and any other revised cost
proposal approved by the DNR as provided above.

7.5.4 The Work Proposal and proposed cost for each task should be submitted to the DNR
Project Manager prior to beginning any of those activities on a site-specific basis. Only those
activities and costs pre-approved will be reimbursed upon proper completion of the activities.

7.6 Submission of Invoices. The Contractor shall submit invoices for payment based upon
each work proposal utilizing the invoice format in Attachment G. The Contractor shall submit, on
a monthly basis, invoice(s) for all services rendered within 30 days of work completion in
accordance with this Contract. Each invoice shall itemize the work performed pursuant to the
Contract and shall be based upon each DNR pre-approved work proposal. Each invoice shall
comply with all applicable rules concerning payment of such claims and shall contain appropriate
documentation necessary to support the fees or charges included in the invoice. DNR shall have
the right to dispute any invoice item submitted for payment and to withhold payment of any
disputed amount if DNR reasonably believes the invoice is inaccurate or incorrect in any way.
Original invoices shall be submitted to:

lowa Department of Natural Resources

Attention: Tammy Vander Bloemen, DNR Project Manager
Underground Storage Tank Section

502 East 9" Street

Des Moines, lowa 50313-0034

7.7 Work Plan, Budgets and Work Proposals. The Department retains sole discretion to
determine the process and criteria for selecting contractors, assigning sites and projects and
determining acceptable project costs, unit pricing and other terms and conditions. Project
assignment and selection of contractors for specific sites and projects may include but is not
limited to direct assignment of sites and projects to the Contractor or may include the solicitation
of competitive bids and budgets between contractors who have been awarded contracts under
the RFP.

Following DNR assignment of a site project to the Contractor and prior to initiating any service

work at the project site, the Contractor shall submit a site specific Work Plan and Budget for
approval by the DNR Project Manager. The Work Plan and Budget shall describe all proposed
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work tasks and all associated itemized costs based on the approved itemized costs for tasks in
7.5 Budget. Separate Work Proposals shall be submitted for each phase of the site project.

The Contractor shall not begin work until the DNR Project Manager has approved the Work Plan;
Budget and the Work Proposal. Work Proposal format is contained in Attachment F.

7.7 Payment of Invoices. DNR shall pay approved invoices in arrears and in conformance
with lowa Code section 8A.514. Unless otherwise agreed to in writing by the parties, the
Contractor shall not be entitled to receive any other payment or compensation from the State for
any services provided by or on behalf of the Contractor under this Contract. Payment will be
issued to:

Contractor Name
Attention: Contractor Project Manager Name
Contractor Address

7.8 No advance payment. No advance payments shall be made for any Deliverables provided
by Contractor pursuant to this Contract.

7.9 Delay of Payment Due to Contractor’s Failure. If DNR determines that the Contractor
has failed to perform or deliver any Deliverable required by this Contract, then the Contractor
shall not be entitled to any compensation or any further compensation if compensation has
already occurred, under this Contract until such Deliverable is performed or delivered. DNR shall
withhold that portion of the invoice amount which represents payment for the Deliverable that was
not completed, delivered and successfully deployed.

7.10 Erroneous Payments and Credits. Contractor shall promptly re-pay or refund to DNR
the full amount of any overpayment or erroneous payment within ten business days after either
discovery by Contractor or notification by DNR of the overpayment or erroneous payment.

7.11  Set-off Against Sums Owed by Contractor. In the event that Contractor owes DNR or
the State any sum (including any State taxes in arrears) under the terms of this Contract, any other
contract, pursuant to a judgment, or pursuant to any law, DNR may set off such sum against any
sum invoiced to DNR by Contractor. This may be done in DNR'’s sole discretion unless otherwise
required by law.

7.12 Reimbursable Expenses. There shall be no reimbursable expenses associated with this
Contract separate from the compensation referred to in this section, unless agreed to by both
parties in an amendment to this Contract or in a Change Order executed by both parties. Unless
otherwise specifically provided for in this Contract, Contractor shall be solely responsible for all its
costs and expenses, including travel, mileage, meals, lodging, equipment, supplies, personnel,
training, salaries, benefits, insurance, conferences, long distance telephone, and all other costs and
expenses of the Contractor.

7.13  Stop Services. In addition to its other remedies described herein, DNR shall have the right
at any time during the Contract term to direct the services of the Contractor fully or partially
suspended or stopped, if the Deliverables fail to conform to applicable specifications and
requirements under this Contract. DNR shall give Contractor the reasons for the stop work
directive.

7.14  Final Payment. Before final payment or a termination settlement under this Contract, the
Contractor shall execute and deliver to DNR a release of all claims against DNR arising under, or
by virtue of, this Contract except claims which are specifically exempted by the Contractor.
Unless otherwise provided in this Contract, by State law or otherwise expressly agreed to by the
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parties to the Contract, final payment under a settlement upon termination of this Contract shall
not constitute a waiver of DNR'’s claims against the Contractor, or the Contractor's sureties under
this Contract or applicable performance and payment bonds.
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Attachment A
LUST Trust Fund Program Specific Terms and Conditions for Federally-Funded
Contracts

1. Trafficking Victim Protection Act of 2000
To implement requirements of Section 106 of the Trafficking Victims Protection Act of 2000, as
amended, the following provision applies to this contract:

Prohibition Statement — The Contractor, the contractor’'s employees, subcontractors under this
contract and subcontractors’ employees may not engage in severe forms of trafficking in persons
during the period of time that the contract is in effect; procure a commercial sex act during the
period of time that the contract is in effect; procure a commercial sex act during the period of time
that the award is in effect; or use force labor in the performance of the contract or subcontracts
under this contract.

2. Informal Dispute Resolution
The DNR and the Contractor may negotiate contract-specific dispute resolution procedures.

3. Litigation Responsibilities

It is anticipated the Contractor may be called upon to provide factual and expert testimony on
behalf of the state, U.S. Government or political subdivisions of the state in administrative
procedures or lawsuits regarding the services under this contract. The Contractor will be required
to agree to provide consultants and serve as trial witness on issues relating to the subject matter
of the contract. Although this work is not included in the Statement of Work of this contract, the
hourly rate for such work shall be the same as for the other work carried out under the contract.
Certain reports or other work may be undertaken at the direction of US Government or state
attorneys. Such work shall constitute trial preparation and may not be disclosed without the prior
consent of those attorneys.
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Attachment B
Bonding Clause

B.1 Performance Bond. The Contractor shall post a performance bond in an amount equal
to one-hundred percent (100%) of the Contract Sum and provide three copies of the bond to the
DNR within (10) days of execution of this contract. The Contractor shall pay the cost of the bond.
The Performance Bond shall cover the faithful performance of the contract. The bond shall be in
a form provided in Attachment C. The bond shall be written by an insurance/surety company
authorized by the commissioner of the insurance division of the lowa Department of Commerce,
state of lowa to conduct business in lowa and that is acceptable to the DNR. The bond shall be
in effect all times during the term of this contract and any extensions or renewals thereof and for
one (1) year following the conclusion of the contract. The Contractor warrants that it will maintain
the required performance bond coverage as described herein without any lapse in coverage. A
lapse of the bond will be a material breach of the contract and shall be considered cause for the
DNR to declare the contractor in default under this contract.

In the event that the Contractor or any subcontractor or any officer, director, employee or agent of
the Contractor or any subcontractor or any parent or subsidiary corporation of the Contractor or
any subcontractor fails to fully and faithfully perform each material requirement of this contract,
including without limitation to the Contractor’s obligation to indemnify the DNR and pay damages
to the DNR, and after Contractor and bonding company have been given an opportunity to cure,
the performance bond shall be forfeited to the DNR.

B.2 Payment Bond. The Contractor shall post a payment bond in an amount equal to one-
hundred percent (100%) of the Contract Sum and provide three copies of the bond to the DNR
within (10) days of execution of this contract. The Contractor shall pay the cost of the bond. The
payment bond shall cover all bills, labor, equipment and materials and the payment of all
obligations thereunder. The bond shall be in a form provided in Attachment D. The bond shall be
written by an insurance/surety company authorized by the commissioner of the insurance division
of the lowa Department of Commerce, state of lowa to conduct business in lowa and that is
acceptable to the DNR. The bond shall be in effect all times during the term of this contract and
any extensions or renewals thereof and for one (1) year following the conclusion of the contract.
The Contractor warrants that it will maintain the required payment bond coverage as described
herein without any lapse in coverage. A lapse of the bond will be a material breach of the
contract and shall be considered cause for the DNR to declare the contractor in default under this
contract.

In the event that the Contractor or any subcontractor or any officer, director, employee or agent of
the Contractor or any subcontractor or any parent or subsidiary corporation of the Contractor or
any subcontractor fails to fully and faithfully perform each material requirement of this contract,
including without limitation to the Contractor’s obligation to indemnify the DNR and pay damages
to the DNR, and after Contractor and bonding company have been given an opportunity to cure,
the payment bond shall be forfeited to the DNR.
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Attachment C

PERFORMANCE BOND

STATE OF IOWA
DEPARTMENT OF NATURAL RESOURCES

KNOW ALL MEN BY THESE PRESENTS:

That we,

of as PRINCIPAL,

and

of as SURETY(S),
are hereby held and firmly bound unto the state of lowa in the penal sum of:

Dollars $
for the payment, whereof, the said PRINCIPAL and SURETY(S) bind themselves, their heirs, executors,
administrators, successors and assigns, jointly and severally, firmly by these presents.

The conditions of this obligation are such that whereas the PRINCIPAL entered a certain contract, hereto
attached, and made part, hereof to the state of lowa, acting by and through the lowa Department of Natural
Resources, hereinafter called the DEPARTMENT,

Dated for the

at in County, lowa.

NOW THEREFORE,

the conditions of this obligation are such that, if the PRINCIPAL, shall faithfully perform the contract in
accordance with the plans, specifications and contract documents, and shall fully indemnify and save
harmless the state of lowa from all cost and damage which the state of lowa may suffer by reason of the
PRINCIPAL’s default or failure to do so and shall fully reimburse and repay the state of lowa all outlay and
expenses which the state of lowa may incur in making good any such default, then this obligation shall be
null and void, otherwise it shall remain in force and effect.

In the event that the PRINCIPAL is in default under this contract as defined herein, the DEPARTMENT
shall by written notice inform the PRINCIPAL that this contract is in default. And may, at its option, without
process or action at law:

1. Take over all or any portion of the work and complete it either by day labor or reletting the work.
The DEPARTMENT may retain all material, equipment and tools on the work, at a rental which it
considers reasonable, until the work has been completed.

2. Allow the surety to take over the work within fifteen (15) days and assume completion of said
contract and become entitled to the balance of the contract price.

3. Allow the PRINCIPAL to complete the contract.

As required by Chapter 573 of the Code of lowa.

1. The PRINCIPAL SURETY(S) on this bond hereby agree to pay all persons, firms or corporations
having contracts directly with the PRINCIPAL or with subcontractors, all just claims due them for
labor performed or material furnished, in the performance of the contract on account of which this
bond is given, when the same are not satisfied out of the portion of the contract price shall have
been established as provided by law.
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2. Every Surety on this bond shall be deemed and held, any contract to the contrary notwithstanding, to
consent without notices:

a. To any extension of time to the contractor in which to perform the contract.

b. To any change in the plans, specifications, or contract, when such changes does not involve
an increase of more than 20 percent of the total contract price, and then only as to such
excess increase.

c. That no provision of this bond or any other contract shall be valid which limits less than one
year from the time of the acceptance of the work, the right to sue on this bond for defect in
workmanship or material not discovered or known to the DEPARTMENT at the time such
work was accepted.

No provision of this bond or any other contract shall be valid which limits to less than five years after the
acceptance of the work, the right to sue on this bond for defects in workmanship or material in connection
with paving or concrete work.

IN WITNESS WHEREOF,

the above bounden parties have executed this instrument under their several seals this

day of , 20 , the name
and corporate seal of each party being hereto affixed and these presents duly signed by its undersigned
representative pursuant to authority of its governing body.

PRINCIPAL.: SURETY:

By. By.

If a partnership all partners must sign.

This bond approved by the lowa Department of Natural Resources this day of

, 20

By

Director
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Attachment D
EPA PAYMENT BOND

KNOW ALL MEN BY THESE PRESENTS: That

(Name of Contractor)

(Address of Contractor)

a hereinafter Called the Principal
(Corporation, Partnership or Individual)

and
(Name of Surety)
(Address of Surety)
and
(Name of Surety)
(Address of Surety)
and

(Name of Surety)

(Address of Surety)

hereinafter called the Surety or Sureties, are held and firmly bond unto:

(Name of Owner)

(Address of Owner)

hereinafter called the Owner, in the penal sum of

Dollars ($

),

In the lawful money of the United States, for the payment of which a sum well and truly to be
made, we bind ourselves, successors, and assigns, jointly and severely, firmly by these presents.

THE CONDITION OF THIS OBLIGATION is such that whereas, the PRINCIPAL entered into a

certain contract with the Owner, dated the day of , 20

NOW, THEREFORE, if the PRINCIPAL shall promptly make payment to all persons, firms,
SUBCONTRACTORS, and corporations furnishing materials for or performing labor in the
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prosecution of the WORK provided for in such a contract, and any authorized extension or
modification thereof, including all amounts due for materials, lubricants, oil, gasoline, coal or
coke, repairs on machinery, equipment and tools, consumed or used in connection with the
construction of such WORK, and all insurance premiums on said WORK, and for all labor,
performed in such WORK whether by SUBCONTRACTOR or otherwise, then this obligation shall
be void; otherwise to remain in full force and effect.

Payment Bond

PROVIDED, FURTHER, that the said surety or sureties for the value received hereby stipulate(s)
and agree(s) that no change, extension of time, alteration or addition to the terms of the contract
or to the work to be performed thereunder or the specifications accompanying the same shall in
any way effect its obligation on this bond, and it does hereby waive notice of any such change,
extension of time, alteration or addition to the terms of the contract or to the work or to the
specifications.

PROVIDED, FURTHER, that no final settlement between the owner and the contractor shall
abridge the right of any beneficiary hereunder, whose claim may be unsatisfied.

IN WITNESS WHEREOF, this instrument is executed in _3 counterparts, each one of

which shall be deemed an original, this day of , 20
Surety Countersigned by: PRINCIPAL
Contractor
BY
Signature of the lowa Resident Commission Signature

Agent as Prescribed by Chapter 515.52-57,
lowa Code of 1989. (Required only if

Attorney-in-Fact is not also an lowa Resident) Title
Name of lowa Resident Commission Agent Surety Company
Company Name Signature of Attorney-in-Fact
Company Address Name of Attorney-in-Fact
(Including Zip Code) Company Name
Company Telephone Number Company Address

(Including Zip Code)

Company Telephone Number

Note: Date of BOND must not be prior to date of Contract. If CONTRACTOR is Partnership, all
partners should execute BOND.

IMPORTANT: Surety companies executing BONDS must appear on the Treasury Department's

most current list (Circular 570 as amended) and be authorized to transact business in the State
where the Project is located.
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Attachment E

IOWA DEPARTMENT OF NATURAL RESOURCES
RIGHT OF ENTRY AND INDEMNITY AGREEMENT

This Agreement is made this day of , 20 , by and between
(“Property Owner”), and (“The
Contractor”) (jointly the “Parties”).

The lowa Department of Natural Resources (‘“DNR”) has entered into a contract (“Contract”)
with The Contractor to conduct certain environmental corrective action at the underground
storage tank (UST) site located at , lowa (the “Property”) and
identified by DNR Registration No. and DNR LUST No.

This corrective action may involve the removal of USTS, excavation of soil and surface covering,
the placement of temporary boreholes and permanent groundwater monitoring wells, periodic
onsite sampling of soil and groundwater and other remedial action. The Parties wish to establish
reasonable terms for access to the Property, now and in the future.

The Parties, for valuable consideration, agree to the following:

1. Property Owner is an owner of the Property and authorized to grant access to the
real estate as provided in this agreement.

2. Property Owner agrees to allow The Contractor , it agents, employees and assigns,
the right to enter the Property for the purpose of permanently closing USTS by removal or filling
in place and completing a Tier 1 and/or Tier 2 site assessment in accordance with DNR
administrative rules contained in Chapter 567 IAC 135 and the Contract. This corrective action
may include periodic soil and groundwater sampling, soil and surface covering removal, the
placement of temporary boreholes and permanent groundwater monitoring wells and other
corrective action as directed by the DNR .

3. The Contractor agrees to provide the Property Owner reasonable notice in advance
of entry to the Property and a reasonable description of the actions to be taken on the Property.

4. The Contractor agrees to reasonably restore the property to the condition immediately
prior to entry. If concrete is required to be removed in the course of removing USTS and
associated piping and equipment, The Contractor agrees to replace the concrete with gravel.

5. The Contractor agrees to indemnify the Property Owner for all claims, losses,
damages or reasonable expenses to the extent they arise out of the performance of activities by
The Contractor, its agents, employees and assigns conducted on the Property.

6. This Agreement is effective upon execution by all parties. This Agreement shall
terminate upon written notice from the DNR that The Contractor has completed its obligations for
corrective action at the Property as provided in the Contract.

Dated this ____ day of , 20

Property Owner

Dated this ___ day of ,20

Project Manager
(Name of Contractor)
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Attachment F

WORK PROPOSAL
DNR CONTRACT NO.
LUST TRUST FUND PROJECT

Contractor Name:

Signature of Contractor Contact Person:

Telephone Number of Contractor Contact:

DNR Registration Number: DNR LUST Number:

UST Address and City:

Property Owner:

Date Prepared:

WORK TASK DESCRIPTION* UNITS oTY UNIT PRICE Subtotal

(Examples: mobilization lump sum 1 $250.00 $250.00)

(CADR Report each 1 $900.00 $900.00)
TOTAL COST: $

Above tasks will be performed according to the terms, conditions and costs outlined in the DNR
Contract Number noted above.

DNR Project Manager Acceptance Date
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Attachment G

INVOICE NUMBER

DNR CONTRACT NO.
LUST TRUST FUND PROJECT

Contractor Name:

Signature of Contractor Contact Person:

Telephone Number of Contractor Contact:

DNR Registration Number: DNR LUST Number:

UST Address and City:

Property Owner:

Date Prepared:

WORK TASK DESCRIPTION* UNITS oTY UNIT PRICE Subtotal

(Examples: mobilization lump sum 1 $250.00 $250.00)

(CADR Report each 1 $900.00 $900.00)
TOTAL COST: $

Above tasks have been performed according to the terms, conditions and costs outlined in the
DNR Contract Number noted above.

DNR Project Manager Acceptance Date

Elaine R. Douskey, DNR Supervisor Acceptance Date
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Attachment H
Contractor Monthly Progress Report
Example

This form is to be used by contractors who complete work associated with the LUST
Trust Fund Project. This form must be completed and submitted to the IDNR by the first
business day of every month for the duration of the contract.

September 2011 Status Report

Company Name: Company One Services, Inc.

Project Descriptions:
List LUST number(s), site name, location (street address and city) and a brief description
of project activities conducted for the month at each site.

General Project Management

Reviewed invoices and costs for all projects. Prepared invoice for Menlo project.

9LTL22, Former Walt's Service, 3" St., Gravity

No Activity.

7LTV96, Former Sidney DX, 501 & 505 Filmore, Sidney

Product sample ID results and product recovery information reported to DNR project
manager via E-mail. Received and reviewed DNR review accepting low risk
classification.

8LTY48, Former Rolfe Service, 503 Garfield St., Rolfe

No Activity.

8LTKO06, Former D & D Tire, 104 Main Street, Persia

No Activity.

8LTN25, Barrett's Superette, 1691 Pinewood Avenue, Menlo

No action Required (NAR) certificate recorded with Adair County.

Monies Obligated This Month: $

Monies Invoiced This Month: $
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Attachment |
MTBE Report Example
Ground Soil Static
Surface | Sample Water
Elevation | Elevation | Level MTBE | MTBE
Monitoring | Sample Sample Date | (feet (feet (feet Saoil Groundwater
LUST # | Site Name Site City | Event ID (mm/dd/yyyy) | ASL) ASL) ASL) (mg/kg) | (ug/L) Comments
7LTE40 | Dell Qil Indianola | SMR MW 4 9/30/1999 964.29 956.09 66
7LTE40 | Dell Qil Indianola | SMR MW 5 9/30/1999 964.41 956.41 795
7LTE40 | Dell Qil Indianola | SMR MW 214 | 9/30/1999 965.60 956.46 12
Parameter Matrix Method* Reporting/Detection Limits
MTBE Soil OA1 (GC/MS) or 8260B 15 mg/kg
MTBE Groundwater OA1 (GC/MS) or 8260B 15 ug/L
MTBE Drinking Water** OA1 (GC/MS) or 8260B 15 ug/L

*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit.
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.
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Attachment J

EDB Report Example

Ground Soil Static
Surface | Sample Water
Elevation | Elevation | Level EDB EDB
Monitoring | Sample Sample Date | (feet (feet (feet Soil Groundwater
LUST # | Site Name Site City | Event ID (mm/dd/yyyy) | ASL) ASL) ASL) (mg/kg) | (ug/L) Comments
7LTE40 | Dell Qil Indianola | SMR MW 4 9/30/1999 964.29 956.09 66
7LTE40 | Dell Qil Indianola | SMR MW 5 9/30/1999 964.41 956.41 795
7LTE40 | Dell Qil Indianola | SMR MW 214 | 9/30/1999 965.60 956.46 12
Parameter Matrix Method* Reporting/Detection Limits
EDB Soil 8260 10 mg/kg
EDB Groundwater 524.2 or 624 5 ug/L
EDB Drinking Water** 504.1 0.02 ug/L

*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit.
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.
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Attachment K

1,2-DCA Report Example

Ground Soil Static
Surface | Sample Water 1,2-
Elevation | Elevation | Level DCA 1,2-DCA
Monitoring | Sample Sample Date | (feet (feet (feet Soil Groundwater
LUST # | Site Name Site City | Event ID (mm/dd/yyyy) | ASL) ASL) ASL) (mg/kg) | (ug/L) Comments
7LTE40 | Dell Oil Indianola | SMR MW 4 9/30/1999 964.29 956.09 66
7LTE40 | Dell Oil Indianola | SMR MW 5 9/30/1999 964.41 956.41 795
7LTE40 | Dell Oil Indianola | SMR MW 214 | 9/30/1999 965.60 956.46 12
Parameter Matrix Method* Reporting/Detection Limits
1,2-DCA Sail 8260 25 mg/kg
1,2-DCA Groundwater 524.2 or 624 5 ug/L
1,2-DCA Drinking Water** 524.2 0.5 ug/L

*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit.
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.
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